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SARRA-STP-BRSTP-P165(01 DE

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY
NEAR LOS BANOS FROM HENRY MILLER ROAD TO 0.1 MILE SOUTH OF ROUTE 140.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, May 3, 2011. The original bid opening date was previously postponed
indefinitely under Addendum No. 2 dated December 3, 2010.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Bidders and Special Provisions, the Bid book and provide a copy of the Information Handout.

Project Plan Sheets 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100, 101, 102, 103, 104, 105, 106, 107, 108 and 109 are
revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheet 110 is deleted.
In the Special Provisions, Section 5-1.13, "SUPPLEMENTAL PROJECT INFORMATION," is revised as attached.
In the Special Provisions, Section 9, "DESCRIPTION OF WORK," the third paragraph is revised as follows:

"A five span precast, prestressed bulb-tee girder bridge, approximately 412 feet in length and 43 feet in width
supported on pipe piles and Cast-in-Steel-Shell (CISS) concrete piles.”

In the Special Provisions, Section 10-1.01, "ORDER OF WORK", the second paragraph is revised as follows:
Route 165 shall be closed from October 3, 2011 through February 6, 2012. Removal and replacement of the

San Joaquin River Bridge shall take place during that interval. Widening of both the Salt Slough Bridge and the San
Joaquin River Overflow Bridge shall also take place during that interval.”
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In the Special Provisions, Section 10-1.33, "PILING," subsection "GENERAL," the table under sub-subsection "Driving
System Submittal” is revised as follows:

Bridge Number Control Location

Br. No. 39-0246 Locationl: Abut 1 & 6
Br. No. 39-0246 Location2: Pier 2,3,4 &5
Br. No. 39-0209 Locationl: Abut 1 & 5

Br. No. 39-0209 Location2: Pier 2, 3, & 4
Br. No. 39-0212 Locationl: Abut 1 & 3
Br. No. 39-0212 Location2: Pier 2

In the Special Provisions, Section 10-1.33, "PILING," subsection "GENERAL," the sub-subsection "Dynamic Monitoring at
Each of the Bent Locations (Br. No. 39-0246)" the first sentence of the first paragraph, is revised as follows:

"Dynamic Monitoring at Each of the Pier Locations (Br. No. 39-0246)
The Contractor shall select one pile from each of the pier locations (2 through 5) to be dynamically menitored.”

In the Special Provisions, Section 10-1.33, "PILING," subsection "GENERAL.," sub-subsection "Time and Control," the first
sentence of the fourth paragraph of is revised as follows:

"Production piles, shall not be installed until the revised pile tip elevations for each pier location have been
provided by the Engineer."

In the Bid book, in the "Bid Item List,” Items 33, 34, 47, 48, 51, 52, 53, 54, 57, 59, 63, and 86 are revised, Items 93, 94 and
95 are added and Items 58, 62 and 92 are deleted as attached.

To Bid book holders:

Replace the entire pages 4, 5, 6 and 7 of the "Bid Item List" in the Bid book with the attached revised pages 4, 5, 6 and 7
of the Bid Item List. The revised Bid Item List is to be used in the bid.

Attached is a copy of the Information Handout.

Central Valley Flood Protection (Permit No. 18579-1), Cental Valley Flood Protection (Permit No. 18579-2) and Final
Hydraulic Report (San Joaquin River Overflow Bridge Br. No. 39-0212, San Joaquin River Bridge Br. No. 39-0246) dated
February 7, 2011 are added.

Revised Foundation and Seismic Report (San Joaquin River Bridge Br. No. 39-0246) dated March 17, 2011 and Revised
Hydraulic Report (Salt Slough Bridge Br. No. 39-0209) dated March 22, 2011 are revised.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.
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This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-279804

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

/_ \ ‘;('\. A ,'\I
1 Rgl
%'{]_}\BEBECCA D. HARNAGEL
1 Chief, Office of Plans, Specifications & Estimates

Office Engineer
Division of Engineering Services

Attachments



5-1.13 SUPPLEMENTAL PROJECT INFORMATION
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout 1. 401 California Regional Water
Quality Control Board; 404 Army
Corps of Engineers Permit; 1602
Fish & Game Permit

2. Revised Foundation and Seismic
Report (Salt Slough Bridge Br. No.
39-0209) dated August 11, 2009

3. Revised Foundation and Seismic
Report (San Joaquin River
Overflow Bridge Br. No. 39-0212)
dated August 11, 2009

4. Revised Foundation and Seismic
Report (San Joaquin River Bridge
Br. No. 39-0246) dated March17,
2011

5. Final Hydraulic Report (Salt
Slough Bridge Br. No. 39-0209
dated March 22, 2011

6. Foundation Review (Salt Slough
Bridge Br. No. 39-0209) dated
August 4, 2009

7. Foundation Review (San Joaquin
River Overflow Bridge Br. No. 39-
0212) dated August 4, 2009

8. Foundation Review (San Joaquin
River Bridge Br. No. 39-0246)
dated August 4, 2009

9. Final Hydraulic Report (San

' Joaquin River Overflow Bridge Br.
No. 39-0212, San Joaquin River
Bridge Br. No. 39-0246) dated
February 7, 2011

10. Central Valley Flood Protection
Board Permit No. 18579-1 (San
Joaquin River Overflow Bridge Br.
No. 39-0212)

11. Central Valley Flood Protection
Board Permit No. 18579-2 ) (San
Joaquin River Bridge Br. No. 39-

0246)
Available for inspection at 611 San Juan Avenue, Cross Sections
Stockton, CA 95203.; telephone (209) 948 -7849
Available as specified in the Standard Specifications Bridge as-built drawings
Available at: Cross sections

http://www.dot.ca.gov/hg/esc/oe/weekly_adsfindex.php |

CONTRACT NO. 10-279804
REVISED PER ADDENDUM NO. 3 DATED APRIL 5, 2011
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Item | Item Item Description Unit of Estimated Unit Price Itern Total
No. |Code Measure Quantity
21 150860 | REMOVE BASE AND SURFACING CY 560
22 152370 | RELOCATE MAILBOX EA 2
23 152390 | RELOCATE ROADSIDE SIGN EA 4
24 153103 | COLD PLANE ASPHALT CONCRETE | SQYD 870
PAVEMENT
25 153223 | REMOVE UNSOUND CONCRETE CF 13
26 153225 | PREPARE CONCRETE BRIDGE DECK | SQFT 6,253
SURFACE
27 157550 | BRIDGE REMOVAL LS
LUMP SUM | LUMP SUM
28 157561 BRIDGE REMOVAL (PORTION), LS
LOCATION A LUMP SUM | LUMP SUM
29 157562 | BRIDGE REMOVAL (PORTION), LS
LOCATION B LUMP SUM | LUMP SUM
30 160101 CLEARING AND GRUBBING LS
LUMP SUM | LUMP SUM
31 190101 ROADWAY EXCAVATION CY 600
32 190110 | LEAD COMPLIANCE PLAN LS
LUMP SUM | LUMP SUM
33 192003 STRUCTURE EXCAVATION cY 447
(F) (BRIDGE)
34 193003 | STRUCTURE BACKFILL (BRIDGE) CY 233
(F)
35 194001 DITCH EXCAVATION Bl 170
36 198001 IMPORTED BORROW CYX: 4,680
37 198007 | IMPORTED MATERIAL (SHOULDER | TON 8,590
BACKING)
38 203021 FIBER ROLLS LF 3,570
39 203025 | COMPOST (INCORPORATE) SQYD 5,900
40 203026 | MOVE-IN/MOVE-OUT (EROSION EA 2
CONTROL)
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Item | Item Item Description Unitof | Estimated Unit Price Item Total

No. | Code Measure Quantity

41 203031 EROSION CONTROL (HYDROSEED) | SQFT 53,100
(SQFT)

42 260201 CLASS 2 AGGREGATE BASE CY 2,640

43 390131 HOT MIX ASPHALT TON 31,500

41 390140 RUBBERIZED HOT MIX ASPHALT TON 37,400
(GAP GRADED)

45 394060 | DATA CORE LS

LUMP SUM | LUMP SUM

46 397005 | TACK COAT TON 140

47 490782 | FURNISH PILING (CLASS 200) LF 1,779
(ALTERNATIVE W)

48 [490783 |DRIVE PILE (CLASS 200) EA 25
(ALTERNATIVE W)

49 495106 | FURNISH 18" CAST-IN-STEEL SHELL |LF 470
CONCRETE PILING

50 495107 | DRIVE 18" CAST-IN-STEEL SHELL EA 8
CONCRETE PILE

51 495133 | FURNISH 36" CAST-IN-STEEL SHELL |LF 1,888
CONCRETE PILING

52 495134 | DRIVE 36" CAST-IN-STEEL SHELL EA 16
CONCRETE PILE

53 510051 STRUCTURAL CONCRETE, BRIDGE | CY 68

(F) FOOTING

54 510053 STRUCTURAL CONCRETE, BRIDGE | CY 1,284

(F)

55 511106 | DRILL AND BOND DOWEL LF 620

56 511124 | RAPID SETTING CONCRETE (PATCH) | CF 13

57 512277 | FURNISH PRECAST PRESTRESSED EA 28
CONCRETE BULB-TEE GIRDER

_ (80-90"

58 BLANK

59 512500 ERECT PRECAST PRESTRESSED EA 35
CONCRETE GIRDER

60 515041 FURNISH POLYESTER CONCRETE CF 389
OVERLAY
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Item | Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure. Quantity
61 515042 | PLACE POLYESTER CONCRETE SQFT 6,253
(F) OVERLAY
62 BLANK
63 520102 | BAR REINFORCING STEEL (BRIDGE) | LB 344,150
(F)
64 042811 PUBLIC SAFETY PLAN LS
LUMP SUM | LUMP SUM

65 560248 FURNISH SINGLE SHEET SQFT 82

ALUMINUM SIGN

(0.063"-UNFRAMED)
66 560249 | FURNISH SINGLE SHEET SQFT 16

ALUMINUM SIGN
(0.080"-UNFRAMED)

67 560251 FURNISH SINGLE SHEET SQFT 64
ALUMINUM SIGN (0.063"-FRAMED)

68 566011 ROADSIDE SIGN - ONE POST EA 16
69 566012 | ROADSIDE SIGN - TWO POST EA 1
70 042812 | CLEAN AND THERMAL SPRAY LS
COAT STEEL PILING LUMP SUM | LUMP SUM
71 641107 18" PLASTIC PIPE LF 18
72 650014 18" REINFORCED CONCRETE PIPE EE 190
73 705011 18" STEEL FLARED END SECTION EA 2
74 705204 18" CONCRETE FLARED END EA 4
SECTION
i 721007 ROCK SLOPE PROTECTION (1/4 TON, |CY 70
METHOD B)
76 300010 FENCE (TYPE BW, 4-STRAND, WOOD | LF 680
POST)
77 802180 12' CHAIN LINK GATE (TYPE CL-4) EA 2
78 820107 DELINEATOR (CLASS 1) EA 24
79 820118 GUARD RAILING DELINEATOR EA 40
80 820132 OBJECT MARKER (TYPE L) EA 7
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Item | Item Item Description Unit of Estimated Unit Price Item Total
No. |Code Measure Quantity
81 832003 | METAL BEAM GUARD RAILING LF 270
(WOOD POST)
82 839541 TRANSITION RAILING (TYPE WB) EA 12
83 839584 | ALTERNATIVE IN-LINE TERMINAL | EA 2
SYSTEM
84 839585 | ALTERNATIVE FLARED TERMINAL | EA 16
SYSTEM
85 839603 | CRASH CUSHION (ADIEM) EA 2
86 839720 | CONCRETE BARRIER (TYPE 732) LF 1,306
(F)
87 840504 | 4" THERMOPLASTIC TRAFFIC LF 148,000
STRIPE
88 840515 | THERMOPLASTIC PAVEMENT SQFT 290
MARKING
89 840560 | THERMOPLASTIC TRAFFIC STRIPE |LF 73,600
-| (SPRAYABLE)
90 850111 PAVEMENT MARKER EA 2,020
(RETROREFLECTIVE)
91 860090 | MAINTAINING EXISTING TRAFFIC L3
MANAGEMENT SYSTEM ELEMENTS LUMPSUM | LUMPSUM
DURING CONSTRUCTION
92 BLANK
93 512290 | FURNISH PRECAST PRESTRESSED EA 7
CONCRETE BULT-TEE GIRDER
(60°-70"
94 519091 JOINT SEAL (MR 1 1/2") LF 93
95 999990 | MOBILIZATION LS i
LUMP SUM | LUMP SUM
TOTAL BID: $
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